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KERALA INDUSTRIAL INFRASTRUCTURE DEVELOPMENT CORPORATION 
Percentage Rate Tender/Item Rate Tender & Contract for Works 

 
(A) Tender for the work of :- 
.............................................................................................................
............................................................................................................. 
 
(i) To be submitted/ uploaded by..........................hours 
on......................................................to.................................................
............................/ upload at www.etenders.kerala.gov.in  
(ii) To be opened in presence of tenderers who may be present at.................... hours 
on...............in the office of.......................................................... . 
Issued to: ......................................................................* 
Signature of officer issuing the documents.....................................................* 
Designation ............................................................................................ * 
Date of Issue: ....................................... * 
 
* Note Applicable for e-tendering 

 
e-TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the 
work. 
 
I/We hereby tender for the execution of the work specified for KINFRA within the time specified 
in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for thirty/ forty five/ sixty/ ninety (30/45/60/90) days from 
the due date of its opening in case of single bid system / Ninety(90) days from the date of 
opening of technical bid in case tenders are invited on 2 bid/envelop system/ One hundred 
twenty(120) days from the date of opening of technical bid in case bids are invited on 3 
bid/envelop system for specialised work (strike out as the case may be) and not to make any 
modification in its terms and conditions. 
 
A sum of Rs. ………………… has been deposited in prescribed manner as Earnest Money Deposit 
(EMD). If I/We, fail to furnish  the prescribed performance guarantee within prescribed period, 
I/We agree that KINFRA shall without prejudice to any other right or remedy, be at liberty to 
forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, 
I/We agree that KINFRA shall without prejudice to any other right or remedy available in law, be 
at liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee 

http://www.etenders.kerala.gov.in


shall be a guarantee to execute all the works referred to in the tender documents upon the 
terms and conditions contained or referred to those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender 
form. 
 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of KINFRA, then I/We shall be debarred for tendering in KINFRA in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 
Guarantee. 
 
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 
 
 
Date:           Signature of Contractor 
Witness:                            Postal Address: 
Address: 
 
 
Occupation: 
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KERALA INDUSTRIAL INFRASTRUCTURE DEVELOPMENT CORPORATION (KINFRA) 

((AA  ssttaattuuttoorryy  bbooddyy  ooff  GGoovvtt  ooff  KKeerraallaa))    
 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender pasted in public places and signed by the officer inviting tender or by 
publication in News papers or posted on website as the case may be. This form will 
state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest 
money to be deposited with the tender, and the amount of the security deposit and 
Performance guarantee to be deposited by the successful tenderer and the 
percentage, if any, to be deducted from bills. Copies of the specifications, designs 
and drawings and any other documents required in connection with the work signed 
for the purpose of identification by the officer inviting tender shall also be open for 
inspection by the contractor at the office of officer inviting tender during office 
hours.  
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a power-of attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm 
is duly registered under the Indian Partnership Act, 1952. 
 

3. Receipts for payment made on account of work, when executed by a firm, must also 
be signed by all the partners, except where contractors are described in their tender 
as a firm, in which case the receipts must be signed in the name of the firm by one 
of the partners, or by some other person having due authority to give effectual 
receipts for the firm.  

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the work specified in the said form of invitation to tender, or in the 
time allowed for carrying out the work, or which contain any other conditions of any 
sort, including conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for two or more 
works shall submit separate tender for each. Tender shall have the name and number 
of the works to which they refer, written on the envelopes. The rate(s) must be 
quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty 
paisa and considering more than fifty paisa as rupee one. In case the lowest tendered 
amount (worked out on the basis of quoted rate of Individual items) of two or more 
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contractors is same, then such lowest contractors may be asked to submit sealed 
revised offer quoting rate of each item of the schedule of quantity for all sub 
sections/sub heads as the case may be, but the revised quoted rate of each item of 
schedule of quantity for all sub sections/sub heads should not be higher than their 
respective original rate quoted already at the time of submission of tender. The 
lowest tender shall be decided on the basis of revised offer. If the revised tendered 
amount (worked out on the basis of quoted rate of individual items) of two or more 
contractors received in revised offer is again found to be equal, then the lowest 
tender, among such contractors, shall be decided by draw of lots in the presence of 
KINFRA officials and the lowest contractors those have quoted equal amount of their 
tenders. In case of any such lowest contractor in his revised offer quotes rate of any 
item more than their respective original rate quoted already at the time of 
submission of tender, then such revised offer shall be treated invalid. Such case of 
revised offer of the lowest contractor or case of refusal to submit revised offer by 
the lowest contractor shall be treated as withdrawal of his tender before acceptance 
and 50% of his earnest money shall be forfeited. In case all the lowest contractors 
those have same tendered amount (as a result of their quoted rate of individual 
items), refuse to submit revised offers, then tenders are to be recalled after 
forfeiting 50% of EMD of each lowest contractors. Contractor, whose earnest money 
is forfeited because of non-submission of revised offer, or quoting higher revised 
rate(s) of any item(s) than their respective original rate quoted already at the time 
of submission of his bid shall not be allowed to participate in the retendering process 
of the work. 

 4 A. Applicable for Percentage Rate Tender only (KINFRA-7) 

  In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to 
execute the work. The tender submitted shall be treated as invalid if : 

1. The contractor does not quote percentage above/below on the total amount of 
tender or any section/sub head of the tender.  

2. The percentage above/below is not quoted in figures & words both on the total 
amount of tender or any section/sub head of the tender. 

3.  The percentage quoted above/below is different in figures & words on the total 
amount of tender or any section/sub head of the tender.  

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit separate tender 
for each. Tender shall have the name and number of the works to which they refer, 
written on the envelopes.  
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4 B. In case the lowest tendered amount (estimated cost + amount worked on the 
basis of percentage above/below) of two or more contractors is same, such lowest 
contractors will be asked to submit sealed revised offer in the form of letter 
mentioning percentage above/ below on estimated cost of tender including all sub 
sections/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section/ sub head should not be higher 
than the percentage quoted at the time of submission of tender. The lowest tender 
shall be decided on the basis of revised offers. 

In case any of such contractors refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offer is 
again found to be equal , the lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of KINFRA officials & the lowest contractors 
those have quoted equal amount of their tenders. 

In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD 
of each contractor. 

Contractor(s), whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the 
presence of any intending contractors who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money shall 
thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in 
Rule-I. In the event of a tender being rejected, the earnest money shall thereupon 
be returned to the contractor remitting the same, without any interest. 
 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any other tender. 

 
7. Use of correcting fluid, anywhere in tender document is not permitted. Such tender 

is liable for rejection. 
 

8.  In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 
containing percentage below/above the rates quoted is liable to be rejected. Rates 
quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the amount 
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worked out by the contractor shall unless otherwise proved be taken as correct. If 
the amount of an item is not worked out by the contractor or it does not correspond 
with the rates written either in figures or in words, then the rates quoted by the 
contractor in words shall be taken as correct. Where the rates quoted by the 
contractor in figures and in words tally, but the amount is not worked out correctly, 
the rates quoted by the contractor will unless otherwise proved be taken as correct 
and not the amount. In event no rate has been quoted for any item(s), leaving space 
both in figure(s), word(s), and amount blank, it will be presumed that the contractor 
has included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed accordingly. 
 
8A. In case of Percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected. Percentage quoted by the 
contractor in percentage rate tender shall be accurately filled in figures and words, 
so that there is no discrepancy. 
 

9.  In the case of any tender where unit rate of any item/items appear unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 
 

10. All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the rates 
in figures as well as in words and the amount in figures only, in such a way that 
interpolation is not possible. The total amount should be written both in figures and 
in words. In case of figures, the word ‘Rs.’ should be written before the figure of 
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, 
the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the 
end. Unless the rate is in whole rupees and followed by the word ‘only’ it should 
invariably be upto two decimal places. While quoting the rate in schedule of 
quantities, the word ‘only’ should be written closely following the amount and it 
should not be written in the next line. 

 
10 A. In Percentage Rate Tender, the tenderer shall quote percentage below/above 
(in figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case of 
figures, the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ 
after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, the word ‘Rupees’ 
should precede and the word ‘Paisa’ should be written at the end. 
 

11.  (i) The Contractor whose tender is accepted will be required to furnish performance 
guarantee of 5% of the contract value (agreed PAC) and the deposit will be retained 
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till the expiry of Defect Liability Period. Atleast fifty percent (50%) of this deposit 
shall be collected in the form of Treasury Fixed Deposit and the rest in the form of 
Bank Guarantee or any other forms as prescribed by Government. 
 
(ii) Additional Performance Guarantee will be required in all cases where quoted rate 
falls below 10% of the estimate cost but the maximum permissible lower limit is 25% 
below estimate. The 10% standard exemption will be applicable to all estimates 
quoted below estimate cost upto 25%. If the rate quoted by the contractor is x% 
below estimate cost (x lies above 10% upto 25%) the additional performance 
guarantee for an amount equal to (x-10)% of the estimate amount shall be remitted 
by the contractor, as prescribed by Government. 
 
(iii)Performance Security Deposit: Security Deposit is the retention amount deducted 
from the running bill of the contractors in addition to the Performance Guarantee. 
This will be @2.5% of the gross amount of each running bill so that the amount so 
retained shall be 2.5% of the value of the work done till then. This can be released 
against Bank Guarantee in its accumulation to a minimum amount of Rs.5 lakh 
subject to the condition that the amount of Bank Guarantee except last one shall not 
be less than Rs.5 lakhs. This amount will be released after passing of final bill as in 
the case of refund of deposit. 
 

12.  On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from KINFRA shall be 
communicated in writing to KINFRA. 
 

13.  Sales-tax/VAT (except service tax), purchase tax, turnover tax or any other tax 
applicable in respect of this contract shall be payable by the Contractor and KINFRA 
will not entertain any claim whatsoever in respect of the same. However, in respect 
of service tax, same shall be paid by the contractor to the concerned department on 
demand and it will be reimbursed to him by KINFRA after satisfying that it has been 
actually and genuinely paid by the contractor. 

 
14. The contractor shall give a list of both gazetted and non-gazetted employees related 

to him. 
 

15.  The tender for the work shall not be witnessed by a contractor or contractors who 
himself/ themselves has/have tendered or who may and has/have tendered for the 
same work. Failure to observe this condition would render, tenders of the 
contractors tendering, as well as witnessing the tender, liable to summary rejection. 

 
16.  The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, electrical 
work, horticulture work, roads and paths, fire fighting etc. The tenderer apart from 

mailto:@2.5%
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being a registered contractor (B&R) of appropriate class, must associate himself with 
agencies of appropriate class which are eligible to tender for sanitary and water 
supply drainage, electrical, fire fighting and horticulture works in the composite 
tender. 

 
17.  The contractor shall submit list of works which are in hand (progress) in the 

following form: 

Name of work 

Name and 
particulars of 
Divn where 

work is being 
executed 

Value of work 
Positions of 

work in 
progress 

Remarks 

1 2 3 4 5 
     
     

 
18. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and Managing Director, KINFRA may in his discretion, 
without prejudice to any other right or remedy available in law, cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 
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Conditions Of Contract 
 

1. The Contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of KINFRA and 

the Contractor, together with the documents referred to therein including these 

conditions, the specifications, designs, drawings and instructions issued from time to 

time by Engineer-in-charge and all these documents taken together, shall be deemed to 

form one contract and shall be complementary to one another. 

 

2. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 

 

(i) The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to 

mean the works by or by virtue of the contract contracted to be executed 

whether temporary or permanent, and whether original, altered, substituted or 

additional. 

(ii) The Site shall mean the land/or other places on, into or through which work is to 

be executed under the contract or any adjacent land, path or street through 

which work is to be executed under the contract or any adjacent land, path or 

street which may be allotted or used for the purpose of carrying out the contract. 

(iii) The Contractor shall mean the individual, firm or company, whether incorporated 

or not, undertaking the works and shall include the legal personal representative 

of such individual or the persons composing such firm or company, or the 

successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

(iv) KINFRA means MD KINFRA or his authorized representatives or his successors.  

(v) The MD means the Managing Director of KINFRA and his successors. 

(vi) Engineer-in-charge means the Engineer officer of KINFRA who shall supervise and 

change of work. 

(vii) The PMC means, consultant to KINFRA for the project duly appointed by KINFRA 

to act as consultants for the purpose of the contract.  

(viii) Government means Government of Kerala. 

(ix) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

(x) Department means KINFRA. 

(xi) Excepted Risk are risks due to riots (other than those on account of 
contractor’s employees), war (whether declared or not) invasion, act of 
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foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 
military or usurped power, any acts of Government, damages from aircraft, 
acts of God, such as earthquake, lightening and unprecedented floods, and 
other causes over which the contractor has no control and accepted as 
such by the Accepting Authority or causes solely due to use or occupation 
by KINFRA of the part of the works in respect of which a certificate of 
completion has been issued or a cause solely due to faulty design of works. 
 

(xii) Market Rate shall be the rate as decided by KINFRA on the basis of the cost of 

materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. 

(xiii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates mentioned in 

Schedule ‘F’ hereunder, with the amendments thereto issued upto the date of 

receipt of the tender. 

(xiv) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

(xv) Date of commencement of work: The date of commencement of work shall be 

the date of start as specified in Schedule F or the first date of handing over of the 

site, whichever is later, in accordance with the phasing if any, as indicated in the 

tender document. 

3. Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 
 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation 
or construction thereof or of the contract.  
 

5. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the tender 

papers. None of these documents shall be used for any purpose other than that of this 

contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution and 

completion of the works. The descriptions given in the Schedule of Quantities (Schedule- 

A) shall, unless otherwise stated, be held to include wastage on materials, carriage and 

Scope 
& 
Perfor
mance 
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cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and completion of 

the work as aforesaid in accordance with good practice and recognized principles. 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

8. The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing and 

figured dimensions in preference to scale and special conditions in preference to General 

Conditions. 

A) In the case of discrepancy between the schedule of Quantities, the Specifications 

and/ or the Drawings, the following order of preference shall be observed:- 

a. Description of Schedule of Quantities. 

b. Particular Specification and Special Condition, if any. 

c. Drawings. 

d. CPWD Specifications. 

e. Indian Standard Specifications of B.I.S. 

B)  If there are varying or conflicting provisions made in any one document forming part 

of the contract, the Accepting Authority shall be the deciding authority with regard to 

the intention of the document and his decision shall be final and binding on the 

contractor. 

C) Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, sign the 

contract consisting of:- 

(i) the notice inviting tender, all the documents including drawings, if any, forming the 

tender as issued at the time of invitation of tender and acceptance thereof together 

with any correspondence leading thereto. 

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of: 

a) Various standard clauses with corrections up to the date stipulated in 
Schedule ‘F’ along with annexures thereto. 

b) C.P.W.D. Safety Code. 

Sufficiency 
of Tender 

Discrepanci
es & 
Adjustment 
of errors 
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c)  Model Rules for the protection of health, sanitary arrangements for 
workers employed by CPWD or its contractors. 

d)  CPWD Contractor’s Labour Regulations.  
e)  List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed by the 

contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



GENERAL CONDITIONS OF CONTRACT  (KINFRA- 7/8) 
 

KERALA INDUSTRIAL INFRASTRUCTURE DEVELOPMENT CORPORATION (KINFRA) Page 11 
 

CLAUSES OF CONTRACT 
 

CLAUSE 1 (Performance Guarantee) 

i. The Contractor whose tender is accepted will be required to furnish 
Performance Guarantee of 5% (Five percent) of the tendered value and the 
deposit will be retained till the expiry of Defect Liability Period. Atleast fifty 
percent (50%) of this deposit shall be remitted in the form of Treasury Fixed 
Deposit and the rest in the form of Bank Guarantee or any other forms 
prescribed by Government. 
 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 
defect liability period. In case the time for completion of work gets enlarged, 
the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work plus defect liability period. 
 

iii. KINFRA shall not make a claim under the performance guarantee except for 
amounts to which MD KINFRA is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) 
in the event of: 

(a) Failure by the contractor to extend the validity of the Performance 
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee. 

 
(b) Failure by the contractor to pay KINFRA any amount due, either as 

agreed by the contractor or determined under any of the 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by KINFRA. 
 

iv. In the event of the contract being determined or rescinded under provision of         
any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
KINFRA. 
 

v. Additional Performance Guarantee will be required in all cases where quoted 
rate falls below 10% of the estimate cost but the maximum permissible lower 
limit is 25% below estimate. The 10% standard exemption will be applicable to 
all estimates quoted below estimate cost upto 25%. If the rate quoted by the 
contractor is x% below estimate cost (x lies above 10% upto 25%) the 
additional performance guarantee for an amount equal to (x-10)% of the 
estimate amount shall be obtained from the contractor.   
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CLAUSE 1 A (Recovery of Security Deposit) 

Performance Security Deposit is the retention amount deducted from the running bill of 
the contractors in addition to the Performance Guarantee. This will be @2.5% of the 
gross amount of each running bill so that the amount so retained shall be 2.5% of the 
value of the work done till then. This can be released against Bank Guarantee in its 
accumulation to a minimum amount of Rs.5 lakh subject to the condition that the 
amount of Bank Guarantee except last one shall not be less than Rs.5 lakhs. This amount 
will be released after passing of final bill as in the case of refund of deposit. 
 
All compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient part of 
his security deposit or from the interest arising therefrom, or from any sums which may 
be due to or may become due to the contractor by KINFRA on any account whatsoever 
and in the event of his Security Deposit being reduced by reason of any such deductions 
or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed 
deposit receipt tendered by the State Bank of India or by Scheduled Banks or 
Government Securities (if deposited for more than 12 months) endorsed in favour of the 
Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by 
sale of his security deposit or any part thereof.  
 

CLAUSE 2 (Compensation for delay) 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under the 
law to the Government on account of such breach, pay as agreed compensation the 
amount calculated at the rates stipulated below as the authority specified in schedule 
‘F’ (whose decision in writing shall be final and binding) may decide on the amount of 
tendered value of the work for every completed day/month (as applicable) that the 
progress remains below that specified in Clause 5 or that the work remains incomplete. 

 This will also apply to items or group of items for which a separate period of 
completion has been specified. 

 Compensation for delay of work - @ 1.5 % per month of delay to be computed on 
per day basis 

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 
of the item or group of items of work for which a separate period of completion is 
originally given.  

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with KINFRA. In case, the contractor does 
not achieve a particular milestone mentioned in schedule F, or the re-scheduled 

mailto:@2.5%
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milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied at the final grant of Extension 
of Time. With-holding of this amount on failure to achieve a milestone, shall be 
automatic without any notice to the contractor. However, if the contractor catches up 
with the progress of work on the subsequent milestone(s), the withheld amount shall be 
released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall 
be withheld. However, no interest, whatsoever, shall be payable on such withheld 
amount 

CLAUSE 2A (Incentive for early completion) 

In case, the contractor completes the work ahead of updated stipulated date of 
completion considering the effect of extra work (to be calculated on pro-rata basis as 
cost of extra work X stipulated period/tendered cost), a bonus @ 1% (one per cent) of 
the tendered value per month computed on per day basis, shall be payable to the 
contractor, subject to a maximum limit of 5% (five per cent) of the tendered value. The 
amount of bonus, if payable, shall be paid along with final bill after completion of work. 
Provided always that provision of the Clause 2A shall be applicable only when so 
provided in ‘Schedule F’. 

 

CLAUSE 3  (When Contract can be Determined) 

Subject to other provisions contained in this clause, KINFRA may, without prejudice to 
his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by KINFRA a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in 
an inefficient or otherwise improper or un workman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter. 
 

(ii) If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence so that in the 
opinion of KINFRA (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a 
notice in writing of seven days from KINFRA. 

 

(iii)  If the contractor fails to complete the work within the stipulated date or items 
of work with individual date of completion, if any stipulated, on or before such 
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date(s) of completion and does not complete them within the period specified in 
a notice given in writing in that behalf by KINFRA. 
 

(iv)  If the contractor persistently neglects to carry out his obligations under the 
contract and/ or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf by 
KINFRA. 
 

(v)  If the contractor shall offer or give or agree to give to any person in KINFRA or to 
any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of this or any other 
contract for KINFRA. 
 

(vi) If the contractor shall enter into a contract with KINFRA in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have 
been previously disclosed in writing to MD KINFRA.  
 

(vii) If the contractor had secured the contract with KINFRA as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or commits 
breach of Integrity Agreement. 
 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any 
time be adjudged insolvent or have a receiving order or order for administration 
of his estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation 
or reconstruction) under any Insolvency Act for the time being in force or make 
any conveyance or assignment of his effects or composition or arrangement for 
the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors. 
 

(ix) If the contractor being a company shall pass a resolution or the court shall make 
an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which 
entitle the court or the creditor to appoint a receiver or a manager or which 
entitle the court to make a winding up order. 
 

(x) If the contractor shall suffer an execution being levied on his goods and allow it 
to be continued for a period of 21 days. 
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(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire works or any portion thereof 
without the prior written approval of KINFRA.  
 

When the contractor has made himself liable for action under any of the cases 
aforesaid, the MD KINFRA shall have powers:  

a) To determine the contract as aforesaid (of which termination notice in writing to 
the contractor under the hand of MD KINFRA shall be conclusive evidence). Upon 
such determination, the Security Deposit already recovered and Performance 
Guarantee under the contract shall be liable to be forfeited and shall be absolutely 
at the disposal of MD KINFRA.  
 

b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor to complete the work. The 
contractor, whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work. 

 
In the event of above courses being adopted by KINFRA, the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any 
work thereof or actually performed under this contract unless and until KINFRA has 
certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 
 

CLAUSE 3A  

In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one 
month whichever is higher, either party may close the contract. In case contractor 
wants to close the contract, he shall give notice to KINFRA stating the failure on 
the part of KINFRA. In such eventuality, the Performance Guarantee of the 
contractor shall be refunded within following time limits :  

(i) If the Tendered value of work is up to Rs. 45 lac : 15 days. 
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore : 

21 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days. 



GENERAL CONDITIONS OF CONTRACT  (KINFRA- 7/8) 
 

KERALA INDUSTRIAL INFRASTRUCTURE DEVELOPMENT CORPORATION (KINFRA) Page 16 
 

If Performance Guarantee is not released within prescribed time limit, then a 
simple interest @ 0.25% per month shall be payable on Performance Guarantee 
amount to the contractor from the date of expiry of prescribed time limit. 

A compensation for such eventuality, on account of damages etc. shall be payable 
@ 0.25% of tendered amount subject to maximum limit of Rs. 10 lacs. 

CLAUSE 4 (Contractor liable to pay Compensation even if action not taken under Clause 3) 

In any case in which any of the powers conferred upon the Officer-in-Charge of 
KINFRA by Clause-3 thereof, shall have become exercisable and the same are not 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the 
event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of KINFRA 
putting in force all or any of the powers vested in him under the preceding clause 
he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of KINFRA which shall be final and binding 
on the contractor) use as on hire (the amount of the hire money being also in the 
final determination of KINFRA) all or any tools, plant, materials and stores, in or 
upon the works, or the site thereof belonging to the contractor, or procured by the 
contractor and intended to be used for the execution of the work/or any part 
thereof, paying or allowing for the same in account at the contract rates, or, in the 
case of these not being applicable, at current market rates to be certified by 
KINFRA, whose certificate thereof shall be final, and binding on the contractor, 
clerk of the works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such 
notice) in the event of the contractor failing to comply with any such requisition, 
KINFRA may remove them at the contractor’s expense or sell them by auction or 
private sale on account of the contractor and his risk in all respects and the 
certificate of KINFRA as to the expenses of any such removal and the amount of 
the proceeds and expenses of any such sale shall be final and conclusive against 
the contractor. 

CLAUSE 5 (Time and Extension for delay) 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 
extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule ‘F’ or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the work 
as aforesaid, KINFRA shall without prejudice to any other right or remedy available 
in law, be at liberty to cancel the work order & to forfeit the performance 
guarantee absolutely. 



GENERAL CONDITIONS OF CONTRACT  (KINFRA- 7/8) 
 

KERALA INDUSTRIAL INFRASTRUCTURE DEVELOPMENT CORPORATION (KINFRA) Page 17 
 

5.1. As soon as possible after the Contract is concluded, the Contractor shall submit a 
Time and Progress Chart for each mile stone and get it approved by KINFRA. The 
Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the 
work and may be amended as necessary by agreement between KINFRA and the 
Contractor within the limitations of time imposed in the Contract documents, and 
further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds one month (save 
for special jobs for which a separate programme has been agreed upon) complete 
the work as per mile stones given in Schedule ‘F’. Project Management shall be 
done by using project management Software viz M S Project/Primavera.  
 
 PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS 
Project/Primavera software for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme within 
the stipulated period or earlier and submit the same for approval to KINFRA 
through PMC within ten days of award of the contract. A recovery of Rs. 2500/- 
(for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than 
Rs. 20 Crores) shall be made on per day basis in case of delay in submission of the 
above programme. 

(ii) The programme chart should include the following: 
a. Descriptive note explaining sequence of the various activities. 
b. Network (PERT / CPM / BAR CHART). 
c. Programme for procurement of materials by the contractor. 

Programme of procurement of machinery / equipments having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, 
by the contractor. In addition to above, to achieve the progress of Work as per 
programme, the contractor must bring at site adequate shuttering material 
required for cement concrete and R.C.C. works etc. for three floors within one 
month from the date of start of work till the completion of RCC work as per 
requirement of work. The contractor shall submit shuttering schedule adequate 
to complete structure work within laid down physical milestone. 

(iii) If at any time, it appears to KINFRA/PMC that the actual progress of work does 
not conform to the approved programme referred above or after rescheduling of 
milestones, the contractor shall produce a revised programme within 7 (seven) 
days, showing the modifications to the approved programme to ensure timely 
completion of the work. The modified schedule of programme shall be approved 
by KINFRA. A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 
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5000/- (for works costing more than Rs. 20 Crores) shall be made on per day basis 
in case of delay in submission of the modified programme. 
 

(iv) The submission for approval by KINFRA of such programme or such particulars 
shall not relieve the contractor of any of the duties or responsibilities under the 
contract. This is without prejudice to the right of KINFRA to take action against 
the contractor as per terms and conditions of the agreement. 
 

(v) The contractor shall submit the progress report using MS Project/Primavera 
software with base line programme referred above for the work done during 
previous month to KINFRA on or before 5th day of each month failing which a 
recovery Rs. 2500/ - (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works 
costing more than Rs. 20 Crores) shall be made on per day basis in case of delay 
in submission of the monthly progress report. 
 

5.2. If the work(s) be delayed by: 
(i) force majeure, or  
(ii) abnormally bad weather, or  
(iii) serious loss or damage by fire, or  
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or  
(v) delay on the part of other contractors or tradesmen engaged by KINFRA in 

executing work not forming part of the Contract, or  
(vi) any other cause which, in the absolute discretion of KINFRA is beyond the 

Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in 
Schedule ‘F’ but shall nevertheless use constantly his best endeavours to prevent 
or make good the delay and shall do all that may be reasonably required to the 
satisfaction of KINFRA to proceed with the works. 

5.3. Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority 
as indicated in Schedule ‘F’. The Contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 
 

5.4. In any such case the authority as indicated in Schedule ‘F’ may give a fair and 
reasonable extension of time and reschedule the mile stones for completion of 
work. Such extension or rescheduling of the milestones shall be communicated to 
the Contractor by the authority as indicated in Schedule ‘F’ in writing, within 3 
months or 4 weeks of the date of receipt of such request respectively. Non 
application by the contractor for extension of time/ rescheduling of the 
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milestones shall not be a bar for giving a fair and reasonable extension/ 
rescheduling of the milestones by the authority as indicated in Schedule ‘F’ and 
this shall be binding on the contractor. 
 

5.5. The milestones to be achieved during the execution of the work shall be as 
follows. 
 

Sl 
No 

Milestones Amount to be with held in case of 
non-achievement of milestone 

Financial Progress Time Allowed (From 
date of start) 

1 1/8 th (of the whole 
work) 

1/4th (of the whole 
work) 

In the event of not achieving the 
necessary progress as assessed from 
the running payments, 1% of the 
tendered value of work will be 
withheld for failure of each 
milestone. 

2 3/8 th (of the whole 
work) 

1/2th (of the whole 
work) 

3 3/4 th (of the whole 
work) 

3/4th (of the whole 
work) 

4 Full Full 
   
 

CLAUSE 6 (Measurements of work done) 

KINFRA shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 

 All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract. 

 All measurements and levels shall be taken jointly by PMC and by the contractor 
or his authorized representative from time to time during the progress of the 
work and such measurements shall be checked by KINFRA Official- in-Charge. The 
measurements shall be signed and dated by the contractor or their 
representatives in token of their acceptance. If the contractor objects to any of 
the measurements recorded, a note shall be made to that effect with reason and 
signed by both the parties. Test check will be made by a Senior Engineer of 
KINFRA. 

 If for any reason the contractor or his authorized representative is not available 
and the work of recording measurements is suspended by KINFRA/PMC or his 
representative, KINFRA shall not entertain any claim from contractor for any loss 
or damages on this account. If the contractor or his authorized representative 
does not remain present at the time of such measurements after the contractor 
or his authorized representative has been given a notice in writing three (3) days 
in advance or fails to countersign or to record objection within a week from the 
date of the measurement, then such measurements recorded in his absence by 
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KINFRA/PMC or his representative shall be deemed to be accepted by the 
Contractor. 

 The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels.  

Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, then 
a mutually agreed method shall be followed.  

The contractor shall give, not less than seven days’ notice to KINFRA/PMC or his 
authorized representative in charge of the work, before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may 
be measured and correct dimensions thereof be taken before the same is covered 
up or placed beyond the reach of measurement and shall not cover up and place 
beyond reach of measurement any work without consent in writing of 
KINFRA/PMC or his  authorized representative in charge of the work who shall 
within the aforesaid period of seven days inspect the work, and if any work shall 
be covered up or placed beyond the reach of measurements without such notice 
having been given or KINFRA’s consent being obtained in writing, the same shall 
be uncovered at the Contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was 
executed. 

 KINFRA or its authorized representative may cause either themselves or through 
another officer of KINFRA to check the measurements recorded jointly or 
otherwise as aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels.  

It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

CLAUSE 6A (Computerized Measurement Book) 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 
by measurement the value of work done in accordance with the contract.  
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All measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement Book 
having pages of A-4 size as per the format of KINFRA so that a complete record is 
obtained of all the items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the KINFRA/PMC or his authorized representative 
as per interval or program fixed in consultation with KINFRA/PMC or his 
authorized representative. After the necessary corrections made by KINFRA/PMC, 
the measurement sheets shall be returned to the contractor for incorporating the 
corrections and for resubmission to KINFRA/PMC for the dated signatures by the 
KINFRA/PMC and the contractor or their representatives in token of their 
acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked by PMC & test checked from KINFRA and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft computerized 
measurements, and submit to KINFRA a computerized measurement book, duly 
bound, and with its pages machine numbered. KINFRA/PMC and/or his authorized 
representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no cutting 
or over-writing in the measurements would thereafter be allowed. If at all any 
error is noticed, the contractor shall have to submit a fresh computerized MB 
with its pages duly machine numbered and bound, after getting the earlier MB 
cancelled by KINFRA. Thereafter, the MB shall be taken in the Divisional Office 
records, and allotted a number as per the Register of Computerised MBs. This 
should be done before the corresponding bill is submitted to the Division Office 
for payment. The contractor shall submit two spare copies of such computerized 
MB’s for the purpose of reference and record by the various officers of KINFRA. 

The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the bill. Thereafter, this 
bill will be processed by the Division Office and allotted a number as per the 
computerized record in the same way as done for the measurement book meant 
for measurements. 

The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements/levels 
by KINFRA/PMC or his representative. 
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Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available then 
a mutually agreed method shall be followed. 

The contractor shall give not less than seven days notice to KINFRA or his 
authorized representative in charge of the work before covering up or otherwise 
placing beyond the reach of checking and/or test checking the measurement of 
any work in order that the same may be checked and/or test checked and correct 
dimensions thereof be taken before the same is covered up or placed beyond the 
reach of checking and/or test checking measurement and shall not cover up and 
place beyond reach of measurement any work without consent in writing of 
KINFRA or his authorized representative in charge of the work who shall within 
the aforesaid period of seven days inspect the work, and if any work shall be 
covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or KINFRA’s consent being 
obtained in writing the same shall be uncovered at the Contractor’s expense, or 
in default thereof no payment or allowance shall be made for such work or the 
materials with which the same was executed. 

KINFRA or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment 
in the interim, on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall 
it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 

 

CLAUSE 7 (Payment on Intermediate Certificate to be Regarded as Advances) 

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till 
after the whole of the work shall have been completed and certificate of completion 
given. For works estimated to cost over Rs. Twenty thousand, the interim or running 
account bills shall be submitted by the contractor for the work executed on the basis of 
such recorded measurements on the format of KINFRA in triplicate on or before the date 
of every month fixed for the same by KINFRA. The contractor shall not be entitled to be 
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paid any such interim payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the last such payment is 
less than the amount specified in Schedule ‘F’, in which case the interim bill shall be 
prepared on the appointed date of the month after the requisite progress is achieved. 
KINFRA shall arrange to have the bill verified by taking or causing to be taken, where 
necessary, the requisite measurements of the work. In the event of the failure of the 
contractor to submit the bills, KINFRA shall prepare or cause to be prepared such bills in 
which event no claims whatsoever due to delays on payment including that of interest 
shall be payable to the contractor. Payment on account of amount admissible shall be 
made by KINFRA certifying the sum to which the contractor is considered entitled by 
way of interim payment at such rates as decided by the Engineer-in-Charge. The amount 
admissible shall be paid by 10th working day after the day of presentation of the bill by 
the Contractor to KINFRA. In the case of works outside the headquarters of the KINFRA, 
the period of ten working days will be extended to fifteen working days. In case of delay 
in payment of intermediate bills after 45 days of submission of bill by the contractor 
provided the bill submitted by the contractor found to be in order, a simple interest @ 
7.5% per annum shall be paid to the contractor from the date of expiry of prescribed 
time limit which will be compounded on yearly basis. 

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. 
Any certificate given by KINFRA relating to the work done or materials delivered forming 
part of such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive evidence 
that any work or materials to which it relates is/are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of KINFRA under the contract or any of 
such payments be treated as final settlement and adjustment of accounts or in any way 
vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of KINFRA to take 
action under the terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent authority. 

KINFRA in his sole discretion on the basis of a certificate from the Park Officer to the 
effect that the work has been completed up to the level in question make interim 
advance payments without detailed measurements for work done (other than 
foundations, items to be covered under finishing items) up to lintel level (including 
sunshade etc.) and slab level, for each floor working out at 75% of the assessed value. 
The advance payments so allowed shall be adjusted in the subsequent interim bill by 
taking detailed measurements thereof. 
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Payments in composite Contracts 

In case of composite tenders, running payment for the major & minor components shall 
be made to the main contractor. In case main contractor fails to make the payment to 
the contractor associated by him within 15 days of receipt of each running account 
payment, then on the written complaint of contractor associated for such minor 
component, Engineer in charge of minor component shall serve the show cause to the 
main contractor and if reply of main contractor either not received or found 
unsatisfactory, he may make the payment directly to the contractor associated for 
minor component as per the terms and conditions of the agreement drawn between 
main contractor and associate contractor fixed by him. Such payment made to the 
associate contractor shall be recovered by Engineer-in-charge of major or minor 
component from the next RAB/ final bill due to main contractor as the case may be. 

  

CLAUSE 8 (Completion Certificate and Completion Plans) 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to KINFRA and within thirty days of the receipt of such notice, t KINFRA shall 
inspect the work and if there is no defect in the work, shall furnish the contractor with 
a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued. But no final certificate of 
completion shall be issued, nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work shall be executed 
all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the contractor(s) and cleaned off 
the dirt from all wood work, doors, windows, walls, floor or other parts of the building, 
in, upon, or about which the work is to be executed or of which he may have had 
possession for the purpose of the execution; thereof, and not until the work shall have 
been measured by KINFRA/PMC. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish 
and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before 
the date fixed for the completion of work, KINFRA may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as 
he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim 
in respect of scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 

 

CLAUSE 8A (Contractor to Keep Site Clean) 

When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, 
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etc shall be removed and the surface cleaned simultaneously with the completion of 
these items of work in the individual rooms, quarters or premises etc. where the work is 
done: without waiting for the actual completion of all the other items of work in the 
contract. In case the contractor fails to comply with the requirements of this clause, the 
KINFRA shall have the right to get this work done at the cost of the contractor either 
departmentally or through any other agency. Before taking such action, KINFRA shall 
give ten days notice in writing to the contractor. 

CLAUSE 8B (Completion Plans to be Submitted by the Contractor) 

The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within 
thirty days of the completion of the work. 

 In case, the contractor fails to submit the completion plan as aforesaid, he shall be 
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of 
Rs.15,000/- (Rs. Fifteen thousand only) as may be fixed by KINFRA and in this respect 
the decision of KINFRA shall be final and binding on the contractor. 

 The contractor shall submit completion plan for water, sewerage and drainage line plan 
within thirty days of the completion of the work. 

 In case, the contractor fails to submit the completion plan as aforesaid, the department 
will get it done through other agency at his cost and actual expenses incurred plus Rs. 
15,000/- for the same shall be recovered from the contractor. 

 

CLAUSE 9 (Payment of Final Bill) 

The final bill shall be submitted by the contractor in the same manner as specified in 
interim bills within three months of physical completion of the work or within one 
month of the date of the final certificate of completion furnished by KINFRA/PMC 
whichever is earlier. No further claims shall be made by the contractor after submission 
of the final bill and these shall be deemed to have been waived and extinguished. 
Payments of those items of the bill in respect of which there is no dispute and of items 
in dispute, for quantities and rates as approved by KINFRA, will, as far as possible be 
made within the period specified herein under, the period being reckoned from the date 
of receipt of the bill by KINFRA/PMC or his authorized officers, complete with account 
of materials issued by KINFRA and dismantled materials. 

(i) If the Tendered value of work is up to Rs. 45 lac : 2 months  
(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore :3 

months  
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 

In case of delay in payment of final bills after prescribed time limit, a simple interest 
@ 7.5% per annum shall be paid to the contractor from the date of expiry of 
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prescribed time limit which will be compounded on yearly basis, provided the final 
bill submitted by the contractor found to be in order. 

 

CLAUSE 9A (Payment of Contractor’s Bills to Banks) 

Payments due to the contractor may, if so desired by him, be made to his bank, 
registered financial, co-operative or thrift societies or recognized financial institutions 
instead of direct to him provided that the contractor furnishes to KINFRA (1) an 
authorization in the form of a legally valid document such as a power of attorney 
conferring authority on the bank; registered financial, co-operative or thrift societies or 
recognized financial institutions to receive payments and (2) his own acceptance of the 
correctness of the amount made out as being due to him by KINFRA or his signature on 
the bill or other claim preferred against KINFRA before settlement by KINFRA of the 
account or claim by payment to the bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. While the receipt given by such banks; 
registered financial, co-operative or thrift societies or recognized financial institutions 
shall constitute a full and sufficient discharge for the payment, the contractor shall 
whenever possible present his bills duly receipted and discharged through his bank, 
registered financial, co-operative or thrift societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered 
financial, co-operative or thrift societies or recognized financial institutions any rights 
or equities vis-a-vis the KINFRA. 

 

CLAUSE 10 (Materials supplied by Government) 

----Deleted---- 

 

CLAUSE 10A (Materials to be provided by the Contractor) 

The contractor shall, at his own expense, provide all materials, required for the works. 
The contractor shall, at his own expense and without delay, supply to KINFRA, samples 
of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications 
laid down or referred to in the contract. The contractor shall, if requested by KINFRA 
furnish proof, to the satisfaction of KINFRA that the materials so comply. The KINFRA 
shall within thirty days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are approved by him or 
not. If samples are not approved, the Contractor shall forthwith arrange to supply to 
KINFRA for his approval, fresh samples complying with the specifications laid down in 
the contract. When materials are required to be tested in accordance with 
specifications, approval of KINFRA shall be issued after the test results are received. 
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The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented 
by the samples until the required tests or analysis have been made and materials finally 
accepted KINFRA. The Contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work or due to any corrective measures required to 
be taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as KINFRA may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by 
KINFRA and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. KINFRA or his authorized 
representative shall at all times have access to the works and to all workshops and 
places where work is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor shall afford every facility 
and every assistance in obtaining the right to such access. 

KINFRA shall have full powers to require the removal from the premises of all materials 
which in his opinion are not in accordance with the specifications and in case of default, 
the KINFRA shall be at liberty to employ at the expense of the contractor, other persons 
to remove the same without being answerable or accountable for any loss or damage 
that may happen or arise to such materials. KINFRA shall also have full powers to 
require other proper materials to be substituted thereof and in case of default, the 
KINFRA may cause the same to be supplied and all costs which may attend such removal 
and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing 
equipment as specified in schedule F. 

CLAUSE 10B (Secured Advance on Non-perishable Materials) 

(i) The contractor, on signing an indenture in the form to be specified by KINFRA, 
shall be entitled to be paid during the progress of the execution of the work 
up to 90% of the assessed value of any materials which are in the opinion of 
KINFRA non-perishable, non-fragile and non-combustible and are in 
accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and/or protected against 
damage by weather or other causes but which have not at the time of advance 
been incorporated in the works. When materials on account of which an 
advance has been made under this sub-clause are incorporated in the work, 
the amount of such advance shall be recovered/ deducted from the next 
payment made under any of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of KINFRA provided the 
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contractor provides a comprehensive insurance cover for the full cost of such 
materials. The decision of KINFRA shall be final and binding on the contractor 
in this matter. No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 

Mobilization Advance 

(ii) Mobilization advance not exceeding 10% of the tendered value may be given, 
if requested by the contractor in writing within one month of the order to 
commence the work.  
Before any installment of advance is released, the contractor shall execute a 
Bank Guarantee Bond from Scheduled Bank for the amount equal to 120% of 
the amount of advance and valid for the contract period. This (Bank 
Guarantee from Scheduled Bank for the amount equal to 120% of the balance 
amount of advance) shall be kept Provided always that provision of Clause 10 
B (ii) shall be applicable only when so provided in ‘Schedule F’. renewed from 
time to time to cover the balance amount and likely period of complete 
recovery. 

Plant Machinery & Shuttering Material Advance 

(iii) An advance for plant, machinery & shuttering material required for the work 
and brought to site by the Contractor may be given if requested by the 
contractor in writing within one month of bringing such plant and machinery 
to site. Such advance shall be given on such plant and machinery which in the 
opinion of KINFRA will add to the expeditious execution of work and improve 
the quality of work. The amount of advance shall be restricted to 5% of the 
tender value. In the case of new plant and equipment to be purchased for the 
work, the advance shall be restricted to 90% of the price of such new plant 
and equipment paid by the contractor for which the contractor shall produce 
evidence satisfactory to KINFRA. In the case of second hand and used plants 
and equipment, the amount of such advance shall be limited to 50% of the 
depreciated value of plant and equipment as may be decided by KINFRA. The 
contractor shall, if so required by KINFRA, submit the statement of value of 
such old plant and equipment duly approved by a Registered Valuer 
recognized by the Central Board of Direct Taxes under the Income- Tax Act, 
1961. No such advance shall be paid on any plant and equipment of perishable 
nature and on any plant and equipment of a value less than Rs. 50,000/- 
Seventy five per cent of such amount of advance shall be paid after the plant 
& equipment is brought to site and balance twenty five percent on 
successfully commissioning the same. 
 
Leasing of equipment shall be considered at par with purchase of equipment 
and shall be covered by tripartite agreement with the following: 
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a. Leasing company which gives certificate of agreeing to lease equipment to 
the contractor. 

b. Engineer in Charge, and 
c. The contractor. 

This advance shall further be subject to the condition that such plant and 
equipment (a) are considered by KINFRA to be necessary for the works; (b) 
and are in working order and are maintained in working order; (c) 
hypothecated to KINFRA as specified by KINFRA before the payment of 
advance is released. The contractor shall not be permitted to remove from 
the site such hypothecated plant and equipment without the prior written 
permission of KINFRA. The contractor shall be responsible for maintaining such 
plant and equipment in good working order during the entire period of 
hypothecation failing which such advance shall be entirely recovered in lump 
sum. For this purpose, steel scaffolding and form work shall be treated as 
plant and equipment. 

The contractor shall insure the Plant and Machinery for which mobilization 
advance is sought and given, for a sum sufficient to provide for their 
replacement at site. Any amounts not recovered from the insurer will be 
borne by the contractor. 

Interest & Recovery 

(iv) The mobilization advance and plant and machinery advance in (ii) & (iii) above 
bear interest at the rate lending rate fixing by SBI + 1% per annum and shall be 
calculated from the date of payment to the date of recovery, both days 
inclusive, on the outstanding amount of advance. Recovery of such sums 
advanced shall be made by the deduction from the contractors bills 
commencing after first ten per cent of the gross value of the work is executed 
and paid, on pro-rata percentage basis to the gross value of the work billed 
beyond 10% in such a way that the entire advance is recovered by the time 
eighty per cent of the gross value of the contract is executed and paid, 
together with interest due on the entire outstanding amount up to the date of 
recovery of the installment. 
 

(v) If the circumstances are considered reasonable by KINFRA, the period 
mentioned in (ii) and (iii) for request by the contractor in writing for grant of 
mobilization advance and plant and equipment advance may be extended in 
the discretion of MD,KINFRA. 

CLAUSE 10C (Payment on Account of Increase in Prices/Wages due to Statutory Order(s)) 

----Deleted---- 

CLAUSE 10CA (Payment due to variation in prices of materials after receipt of tender) 

----Deleted---- 
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CLAUSE 10CC (Payment due to Increase/Decrease in Prices/Wages (excluding 
materials covered under clause 10 CA) after Receipt of Tender for Works) 

----Deleted---- 

 

CLAUSE 10 D (Dismantled Material KINFRA’s Property) 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as KINFRA’s property and such materials shall be 
disposed off to the best advantage of KINFRA according to the instructions in writing 
issued by KINFRA. 

 

CLAUSE 11 (Work to be Executed in Accordance with Specifications, Drawings, Orders etc.) 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The contractor shall also conform 
exactly, fully and faithfully to the design, drawings and instructions in writing in respect 
of the work signed by KINFRA and the contractor shall be furnished free of charge one 
copy of the contract documents together with specifications, designs, drawings and 
instructions as are not included in the standard specifications of Central Public Works 
Department specified in Schedule ‘F’ or in any Bureau of Indian Standard or any other, 
published standard or code or, Schedule of Rates or any other printed publication 
referred to elsewhere in the contract.  

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of all works, structural plans and 
other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 

CLAUSE 12(Deviations/Extra items, Variations Extent and Pricing) 

KINFRA shall have power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to 
omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons and the contractor shall be bound to carry out the works in accordance 
with any instructions given to him in writing signed by KINFRA and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally 
provided therein and any altered, additional or substituted work which the contractor 
may be directed to do in the manner specified above as part of the works, shall be 
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carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided. 

The completion cost of any agreement for Maintenance works including works of up-
gradation, aesthetic, special repair, addition/ alteration shall not exceed 1.25 times of 
Tendered amount. 

Different Deviation Limit for Various Works 

i) For Original works  

a) Super structure 30% 

b) Foundation 100% 

ii) For Original works of time bound, urgent and emergency 
nature 

 

a) Super structure 50% 

b) Foundation 100% 

iii) All maintenance  50% 

 

12.1. The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested 
by the contractor, as follows :  

(i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus  

(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by KINFRA. 

12.2 A. For Project and original works: 

In the case of extra item(s) (items that are completely new, and are in addition to the 
items contained in the contract), the contractor may within fifteen days of receipt of 
order or occurrence of the item(s) claim rates, supported by proper analysis, for the 
work and KINFRA/PMC shall within prescribed time limit of the receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

B. For Maintenance works including works of up-gradation, aesthetic, special repair, 
addition/ alteration: 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), 
these shall be paid as per the schedule rate plus cost index (at the time of tender) 
plus/minus percentage above/ below quoted contract amount. Payment of Extra items 
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in case of non-schedule items (Non-DSR items) shall be made as per the prevailing 
market rate. 

A. For Project and original works: 
 
In the case of substituted items (items that are taken up with partial substitution 
or in lieu of items of work in the contract), the rate for the agreement item (to 
be substituted) and substituted item shall also be determined in the manner as 
mentioned in the following para. 
a. If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference between 
the market rates of substituted item and the agreement item (to be 
substituted).  

b. If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference between 
the market rates of substituted item and the agreement item (to be 
substituted). 
 

B. For Maintenance works including works of up-gradation, aesthetic, special repair, 
addition/ alteration:  
 
In the case of Substitute Item(s) being the schedule items (Delhi Schedule of 
Rates items), these shall be paid as per the schedule rate plus cost index (at the 
time of tender) plus/minus percentage above/ below quoted contract amount. 
Payment of Substitute in case of non-schedule items (Non-DSR items) shall be 
made as per the prevailing market rate. 

 

A. For Project and original works:  
In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within 
fifteen days of receipt of order or occurrence of the excess, claim revision of the 
rates, supported by proper analysis for the work in excess of the above mentioned 
limits, provided that if the rates so claimed are in excess of the rates specified in 
the schedule of quantities, PMC/KINFRA shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the 
basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined.  
 

Deviation, 
Substituted 
Items, 
Pricing 

Deviation, 
Deviated 
Quantities, 
Pricing 
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B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: 
 
In the case of contract items, which exceed the limits laid down in schedule F, 
the contractor shall be paid rates specified in the schedule of quantities. The 
prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and 
Deviated Quantities of contract items are as under: 
(i) If the Tendered value of work is up to Rs. 45 lac : 30 days. 
(ii) If the Tendered value of work is more than Rs 45 lac and up to Rs. 2.5 

Crore : 45 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days. 

12.3    A. For Project and original works:  

The provisions of the preceding paragraph shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule F, and 
KINFRA shall after giving notice to the contractor within one month of occurrence 
of the excess and after taking into consideration any reply received from him 
within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having 
regard to the market rates.  

B. For Maintenance works including works of upgradation, aesthetic, special 
repair, addition/ alteration:  

 
In case of decrease in the rates prevailing in the market of items for the work in 
excess of the limits laid down in Schedule F, the Engineer-in-Charge shall after 
giving notice to the contractor within one month of occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days of 
the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market 
rates.  

 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an 
up to date account giving complete details of all claims for additional payments 
to which the contractor may consider himself entitled and of all additional work 
ordered by the Engineer-in-Charge which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right.  

 
12.5  For the purpose of operation of Schedule “F”, the following works shall be treated 

as works relating to foundation unless & otherwise defined in the contract:  
(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 

level whichever is lower. 
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(ii)  For abutments, piers and well staining : All works up to 1.2 m above the bed 
level. 

(iii) For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/ tanks and other elevated structures : All works up to 1.2 metres 
above the ground level.  

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 
1.2 metres above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base.  

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing. tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be. 
Nothing extra shall be admissible for such operations. 

CLAUSE 13 (Foreclosure of contract due to Abandonment or Reduction in Scope of Work) 
 
If at any time after acceptance of the tender, KINFRA shall decide to abandon or reduce 
the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, KINFRA shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
the works in full but which he did not derive in consequence of the foreclosure of the 
whole or part of the works. 
 
The contractor shall be paid at contract rates, full amount for works executed at site 
and, in addition, a reasonable amount as certified by KINFRA/PMC for the items 
hereunder mentioned which could not be utilized on the work to the full extent in view 
of the foreclosure; 

I. Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

II. KINFRA shall have the option to take over contractor’s materials or any part 
thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the work) 
provided, however KINFRA shall be bound to take over the materials or such 
portions thereof as the contractor does not desire to retain. For materials taken 
over or to be taken over by KINFRA, cost of such materials as detailed by KINFRA 
shall be paid. The cost shall, however, take into account purchase price, cost of 
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transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the contractor. 

III. If any materials supplied by KINFRA are rendered surplus, the same except normal 
wastage shall be returned by the contractor to KINFRA at rates not exceeding 
those at which these were originally issued, less allowance for any deterioration 
or damage which may have been caused whilst the materials were in the custody 
of the contractor.  

IV. Reasonable compensation for transfer of T & P from site to contractor’s 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. 

V. Reasonable compensation for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 

 
The contractor shall, if required by KINFRA, furnish to him, books of account, wage 
books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 
 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated 
cost of the work as per accepted tender less the cost of work actually executed under 
the contract and less the cost of contractor’s materials at site taken over by the KINFRA 
as per item (ii) above. Provided always that against any payments due to the contractor 
on this account or otherwise, KINFRA shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool, 
plants and materials and any other sums which at the date of termination were 
recoverable by KINFRA from the contractor under the terms of the contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable @ 
0.5% of cost of work remaining incomplete on date of closure i.e. total stipulated cost of 
the work less the cost of work actually executed under the contract shall be payable. 
 

Clause 14 (Carrying out part work at risk & cost of contractor) 
 
If contractor: 

i. At any time makes default during currency of work or does not execute any part 
of the work with due diligence and continues to do so even after a notice in 
writing of 7 days in this respect from KINFRA; or 

ii. Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 7 
days even after a notice in writing is given in that behalf by KINFRA; or  
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Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete them 
within the period specified in the notice given in writing in that behalf by KINFRA.  
KINFRA without invoking action under clause 3 may, without prejudice to any 
other right or remedy against the contractor which have either accrued or accrue 
thereafter to KINFRA, by a notice in writing to take the part work / part 
incomplete work of any item(s) out of his hands and shall have powers to: 

a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 

b) Carry out the part work / part incomplete work of any item(s) by any means at 
the risk and cost of the contractor. 

KINFRA shall determine the amount, if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account 
of loss or damage suffered by KINFRA because of action under this clause shall not 
exceed 10% of the tendered value of the work. 
In determining the amount, credit shall be given to the contractor with the value of 
work done in all respect in the same manner and at the same rate as if it had been 
carried out by the original contractor under the terms of his contract, the value of 
contractor's materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor. 
The certificate of KINFRA as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be taken 
after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by KINFRA are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 
Any excess expenditure incurred or to be incurred by KINFRA in completing the part 
work/ part incomplete work of any item(s) or the excess loss of damages suffered or 
may be suffered by KINFRA as aforesaid after allowing such credit shall without 
prejudice to any other right or remedy available to KINFRA in law or per as agreement 
be recovered from any money due to the contractor on any account, and if such money 
is insufficient, the contractor shall be called upon in writing and shall be liable to pay 
the same within 30 days. 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
KINFRA shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered 
in accordance with the provisions of the contract. 
In the event of above course being adopted by KINFRA, the contractor shall have no 
claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any 
account or with a view to the execution of the work or the performance of the contract. 
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CLAUSE 15 (Suspension of Work) 
i. The contractor shall, on receipt of the order in writing of KINFRA, (whose 

decision shall be final and binding on the contractor) suspend the progress of the 
works or any part thereof for such time and in such manner as KINFRA may 
consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor or; 
b) for proper execution of the works or part thereof for reasons other than 

the default of the contractor; or 
c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by KINFRA. 

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
a) the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25%, for completion of the item or group of 
items of work for which a separate period of completion is specified in the 
contract and of which the suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled 
to such compensation as the 

KINFRA may consider reasonable in respect of salaries and/or wages paid by the 
contractor to his employees and labour at site, remaining idle during the period 
of suspension, adding thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details KINFRA within 
fifteen days of the expiry of the period of 30 days. 

iii.  If the works or part thereof is suspended on the orders of KINFRA for more than 
three months at a time, except when suspension is ordered for reason (a) in 
subpara (i) above, the contractor may after receipt of such order serve a written 
notice on KINFRA requiring permission within fifteen days from receipt by KINFRA 
of the said notice, to proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is not granted within that 
time, the contractor, if he intends to treat the suspension, where it affects only a 
part of the works as an omission of such part by KINFRA or where it affects whole 
of the works, as an abandonment of the works by KINFRA, shall within ten days of 
expiry of such period of 15 days give notice in writing of his intention to the 
KINFRA. In the event of the contractor treating the suspension as an 
abandonment of the contract by KINFRA, he shall have no claim to payment of 
any compensation on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he could not derive in 
consequence of the abandonment. He shall, however, be entitled to such 
compensation, as KINFRA may consider reasonable, in respect of salaries and/or 
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wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the 
contractor provided the contractor submits his claim supported by details to the 
KINFRA within 30 days of the expiry of the period of 3 months. 

 
CLAUSE 15 A (Compensation in case of Delay of Supply of Material by Govt.) 

----Deleted---- 

CLAUSE 16 (Action in case Work not done as per Specifications) 
All works under or in course of execution or executed in pursuance of the contract, shall 
at all times be open and accessible to the inspection and supervision of  KINFRA/PMC, 
its authorized officers in charge of the work and all the superior officers, officer of the 
Quality Assurance Unit of KINFRA or any organization engaged by KINFRA for Quality 
Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all 
times, during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the contractor, either himself be present 
to receive orders and instructions or have a responsible agent duly accredited in writing, 
present for that purpose. Orders given to the Contractor’s agent shall be considered to 
have the same force as if they had been given to the contractor himself. 
 
If it shall appear to KINFRA or its authorized officers in-charge of the work or to the 
Quality Assurance or his subordinate officers or the officers of the organization engaged 
by KINFRA for Quality Assurance or to the Chief Technical Examiner or his subordinate 
officers, that any work has been executed with unsound, imperfect, or unskilful 
workmanship, or with materials or articles provided by him for the execution of the 
work which are unsound or of a quality inferior to that contracted or otherwise not in 
accordance with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months (six months in the case of work costing Rs. 10 Lac and below 
except road work) of the completion of the work from KINFRA specifying the work, 
materials or articles complained of notwithstanding that the same may have been 
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials or 
articles at his own charge and cost. In the event of the failing to do so within a period 
specified by KINFRA in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non-completion of 
the work in time) for this default. 
 
In such case KINFRA may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates as the authority specified in 
schedule ‘F’ may consider reasonable during the preparation of on account bills or final 
bill if the item is so acceptable without detriment to the safety and utility of the item 
and the structure or he may reject the work outright without any payment and/or get it 
and other connected and incidental items rectified, or removed and re-executed at the 
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risk and cost of the contractor. Decision of KINFRA to be conveyed in writing in respect 
of the same will be final and binding on the contractor. 
 
CLAUSE 17 (Contractor Liable for Damages, defects during defect liability period) 
If the contractor or his working people or servants shall break, deface, injure or destroy 
any part of building in which they may be working, or any building, road, road kerb, 
fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 
grass or grassland, or cultivated ground contiguous to the premises on which the work or 
any part is being executed, or if any damage shall happen to the work while in progress, 
from any cause whatever or if any defect, shrinkage or other faults appear in the work 
within defect liability period, after a certificate final or otherwise of its completion 
shall have been given by KINFRA as aforesaid arising out of defect or improper materials 
or workmanship the contractor shall upon receipt of a notice in writing on that behalf 
make the same good at his own expense or in default KINFRA cause the same to be 
made good by other workmen and deduct the expense from any sums that may be due 
or at any time thereafter may become due to the contractor, or from his security 
deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security 
deposit of the contractor shall not be refunded before the expiry of defect liability 
period (Defects after the issue of the certificate final or otherwise, of completion of 
work, or till the final bill has been prepared and passed whichever is later). Defect 
Liability Period for different works mentioned below. (**as per GoK GO (MS) No 
73/2013/PWD dtd 31/08/2013) 
 

Sl 
No Work Defect Liability 

Period 
1 Original works Buildings and Bridges 

 
36   Months 

2 New Road construction including sub base and base and BM 
& BC surfacing 
 

36 Months 

3 New Road construction including sub base and base and 
surfacing with specification other than BM & BC 
 

24 Months 

4 Surface renewal with BM & BC 
 

24 Months 

5 Surface renewal with minimum 30 mm BC/SDBC or 
specifications of similar standards 
 

18 Months 

6 Surface renewal with 20 mm chipping carpet or 
specifications of similar standards 
 

12 Months 

7 Ordinary repairs and maintenance of Roads & Buildings 
 

6 Months 

8 Special repairs of roads & buildings 
 

18 Months 

9 Road markings using thermoplastic paint 12 Months 
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10 Retro reflective sign boards & direction boards 

 
36 Months 

11 Temporary works Defect liability 
period will be fixed 
based on use 
period and will be 
specified in each 
case by the 
Agreement 
Authority.                      

 
 CLAUSE 18 (Contractor to Supply Tools & Plants etc.) 
The contractor shall provide at his own cost all materials, machinery, tools & plants as 
specified in schedule F. In addition to this, appliances, implements, other plants, 
ladders, cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether included in 
the specifications or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of KINFRA as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the measurement for 
examination at any time and from time to time of the work or materials. Failing his so 
doing, the same may be provided KINFRA at the expense of the contractor and the 
expenses may be deducted, from any money due to the contractor, under this contract 
or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 
sufficient portions thereof. 
 
CLAUSE 18 A (Recovery of Compensation paid to Workmen) 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, Government is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, Government will 
recover from the contractor, the amount of the compensation so paid; and, without 
prejudice to the rights of the Government under sub-section (2) of Section 12, of the 
said Act, Government shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by Government to the 
contractor whether under this contract or otherwise. Government shall not be bound to 
contest any claim made against it under sub-section (1) of Section 12, of the said Act, 
except on the written request of the contractor and upon his giving to Government full 
security for all costs for which Government might become liable in consequence of 
contesting such claim. 
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CLAUSE 18 B (Ensuring Payment and Amenities to Workers if Contractor fails) 
ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central 
Rules, 1971, Government is obliged to pay any amounts of wages to a workman 
employed by the contractor in execution of the works, or to incur any expenditure in 
providing welfare and health amenities required to be provided under the above said 
Act and the rules under Clause 19H or under the C.P.W.D. Contractor’s Labour 
Regulations, or under the Rules framed by Government from time to time for the 
protection of health and sanitary arrangements for workers employed by C.P.W.D. 
Contractors, Government will recover from the contractor, the amount of wages so paid 
or the amount of expenditure so incurred; and without prejudice to the rights of the 
Government under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or 
from any sum due by Government to the contractor whether under this contract or 
otherwise Government shall not be bound to contest any claim made against it under 
sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on 
the written request of the contractor and upon his giving to the Government full 
security for all costs for which Government might become liable in contesting such 
claim. 
 
CLAUSE 19 (Labour Laws to be complied by the Contractor) 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, 
and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion 
of the work. The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and 
the building and other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfil these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19 B (Payment of Wages) 
Payment of wages: 

I. The contractor shall pay to labour employed by him either directly or 
through subcontractors, wages not less than fair wages as defined in the 
C.P.W.D. Contractor’s Labour Regulations or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970 and the contract 
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Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

II. The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the 
work, including any labour engaged by his sub-contractors in connection 
with the said work, as if the labour had been immediately employed by 
him. 

III. In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the Central Public Works 
Department contractor’s Labour Regulations made by Government from 
time to time in regard to payment of wages, wage period, deductions from 
wages recovery of wages not paid and deductions unauthorizedly made, 
maintenance of wage books or wage slips, publication of scale of wages 
and other terms of employment, inspection and submission of periodical 
returns and all other matters of the like nature or as per the provisions of 
the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

IV. (a) KINFRA concerned shall have the right to deduct from the moneys due 
to the contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non-fulfilment 
of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of the 
Regulations. 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the 
contractor is bound to allow to the labours directly or indirectly employed 
in the works one day rest for 6 days continuous work and pay wages at the 
same rate as for duty. In the event of default, KINFRA shall have the right 
to deduct the sum or sums not paid on account of wages for weekly 
holidays to any labours and pay the same to the persons entitled thereto 
from any money due to the contractor by KINFRA concerned. 

V. The contractor shall comply with the provisions of the Payment of Wages 
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rules made thereunder from time to time. 

VI. The contractor shall indemnify and keep indemnified Government against 
payments to be made under and for the observance of the laws aforesaid 
and the C.P.W.D. Contractor’s Labour Regulations without prejudice to his 
right to claim indemnity from his sub-contractors. 
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VII. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

VIII. Whatever is the minimum wage for the time being, or if the wage payable 
is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar 
shall not be entitled to deduct or recover any amount from the minimum 
wage payable to the workmen as and by way of commission or otherwise. 

IX. The contractor shall ensure that no amount by way of commission or 
otherwise is deducted or recovered by the Jamadar from the wage of 
workmen. 

 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance 
of the contractor’s part of this contract, the contractor shall at his own expense arrange 
for the safety provisions as per C.P.W.D. Safety Code framed from time to time and 
shall at his own expense provide for all facilities in connection therewith. In case the 
contractor fails to make arrangement and provide necessary facilities as aforesaid, he 
shall be liable to pay a penalty of Rs. 200/- for each default and in addition, KINFRA 
shall be at liberty to make arrangement and provide facilities as aforesaid and recover 
the costs incurred in that behalf from the contractor. 
 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to KINFRA, a true 
statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively:- 

1. the number of labourers employed by him on the work, 
2. their working yours, 
3. the wages paid to them, 
4. the accidents that occurred during the said fornight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, 
and 

5. the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to Government, a sum not exceeding 
Rs.200/- for each default or materially incorrect statement. The decision of the 
Divisional Officer shall be final in deducting from any bill due to the contractor, the 
amount levied as fine and be binding on the contractor. 
 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the performance 
of the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Government from time to time for the protection 
of health and sanitary arrangements for workers employed by the Central Public Works 
Department and its contractors. 
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CLAUSE 19 F 
Leave and pay during leave shall be regulated as follows:- 
1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up 
to and including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate 
of the women’s average daily earnings, calculated on total wages earned on 
the days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of such 
miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the date 
on which she proceeds on leave. 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 
as shown in appendix -I and II, and the same shall be kept at the place of work. 
 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the provisions 
of the Central Public Works Department, Contractor’s Labour Regulations and Model 
Rules for the protection of health and sanitary arrangements for the workers as 
amended from time to time or furnishing any information or submitting or filing any 
statement under the provisions of the above Regulations and’ Rules which is materially 
incorrect, he/they shall, without prejudice to any other liability, pay to the Government 
a sum not exceeding Rs.200/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and in the event of the 
contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 per cent of the 
estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall 
be final and binding on the parties. 
Should it appear to KINFRA that the contractor(s) is/are not properly observing and 
complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and 
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 
1970, and the Contract Labour (R& A) Central Rules 1971, for the protection of health 
and sanitary arrangements for work-people employed by the contractor(s) (hereinafter 
referred as “the said Rules”) KINFRA shall have power to give notice in writing to the 
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contractor(s) requiring that the said Rules be complied with and the amenities 
prescribed therein be provided to the work-people within a reasonable time to be 
specified in the notice. If the contractor(s) shall fail within the period specified in the 
notice to comply with and/observe the said Rules and to provide the amenities to the 
work-people as aforesaid, KINFRA shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, 
make and maintain at his/their own expense and to approved standards all necessary 
huts and sanitary arrangements required for his/their work-people on the site in 
connection with the execution of the works, and if the same shall not have been erected 
or constructed, according to approved standards, KINFRA shall have power to give notice 
in writing to the contractor(s) requiring that the said huts and sanitary arrangements be 
remodelled and/or reconstructed according to approved standards, and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-
in-Charge shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the contractor(s). 
 
CLAUSE 19 H 

 The contractor(s) shall also construct temporary latrines and urinals for the use of 
the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women. 

 The contractor(s) shall construct sufficient number of bathing and washing places, 
one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the 
labour have an easy access to the individual houses, the contractor shall issue identity 
cards to the labourers, whether temporary or permanent and he shall be responsible for 
any untoward action on the part of such labour.  
 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by any body unauthorizedly during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete building. If 
such building though completed is occupied illegally, then KINFRA shall have the option 
to refuse to accept the said building/buildings in that position. Any delay in acceptance 
on this account will be treated as the delay in completion and for such delay, a levy 
upto 5% of tendered value of work may be imposed by the Superintending Engineer 
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whose decision shall be final both with regard to the justification and quantum and be 
binding on the contractor. 
 
However, MD KINFRA through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
 
CLAUSE 19K (Employment of skilled/semi skilled workers) 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who 
are qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Institute of construction Management and 
Research (NICMAR)/ National Academy of Construction, CIDC or any similar reputed and 
recognized Institute managed/ certified by State/Central Government. The number of 
such qualified tradesmen shall not be less than 20% of total skilled/semi skilled workers 
required in each trade at any stage of work. The contractor shall submit number of man 
days required in respect of each trade, its scheduling and the list of qualified tradesmen 
along with requisite certificate from recognized Institute to Engineer in charge for 
approval. Notwithstanding such approval, if the tradesmen are found to have 
inadequate skill to execute the work of respective trade, the contractor shall substitute 
such tradesmen within two days of written notice from Engineer-in- Charge. Failure on 
the part of contractor to obtain approval of KINFRA or failure to deploy qualified 
tradesmen will attract a compensation to be paid by contractor at the rate of Rs. 100 
per such tradesman per day. Decision of KINFRA as to whether particular tradesman 
possesses requisite skill and amount of compensation in case of default shall be final and 
binding. 
 
Provided always, that the provisions of this clause, shall not be applicable for works 
with estimated cost put to tender being less than Rs. 5 crores. 
 
CLAUSE 19L (Contribution of EPF and ESI) 
The ESI and EPF contributions on the part of employer in respect of this contract shall 
be paid by the contractor. 
 
CLAUSE 20 (Minimum Wages Act to be Complied with) 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 
and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time 
and rules framed thereunder and other labour laws affecting contract labour that may 
be brought into force from time to time. 
 
CLAUSE 21 (Work not to be sublet. Action in case of insolvency) 
The contract shall not be assigned or sublet without the written approval of KINFRA. And 
if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised 
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or offered by the contractor, or any of his servants or agent to any public officer or 
person in the employ of Government in any way relating to his office or employment, or 
if any such officer or person shall become in any way directly or indirectly interested in 
the contract, KINFRA shall have power to adopt the course specified in Clause 3 hereof 
in the interest of Government and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of KINFRA without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 
 
CLAUSE 23 (Changes in firm’s Constitution to be intimated) 
Where the contractor is a partnership firm, the previous approval in writing of the 
KINFRA shall be obtained before any change is made in the constitution of the firm. 
Where the contractor is an individual or a Hindu undivided family business concern, such 
approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have the right to carry 
out the works hereby undertaken by the contractor. If previous approval as aforesaid is 
not obtained, the contract shall be deemed to have been assigned in contravention of 
Clause 21 hereof and the same action may be taken, and the same consequences shall 
ensue as provided in the said Clause 21. 
 
CLAUSE 24 
All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of KINFRA who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time 
carried on. 
 
CLAUSE 25 (Settlement of Disputes & Arbitration) 
Arbitration shall not be a means of settlement any disputes/claim arising out of the 
contract relating to the work. All disputes and differences arising out of the contract 
that may be executed in pursuance of this notification shall be settled only by the civil 
court in whose jurisdiction in the work covered y the contract is situated or in whose 
jurisdiction the  contract was entered into, in case the work extends to the jurisdiction 
of more than one court 
 
CLAUSE 26 (Contractor to indemnify Govt. against Patent Rights) 
The contractor shall fully indemnify and keep indemnified MD KINFRA against any 
action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any 
claims made under or action brought against KINFRA in respect of any such matters as 
aforesaid, the contractor shall be immediately notified thereof and the contractor shall 
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be at liberty, at his own expense, to settle any dispute or to conduct any litigation that 
may arise therefrom, provided that the contractor shall not be liable to indemnify the 
President of India if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the KINFRA in this behalf. 
 
CLAUSE 27 (Lumpsum Provisions in Tender) 
 

----Deleted---- 

 
CLAUSE 28 (Action where no Specifications are specified) 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturers’ specifications, if not 
available then as per District Specifications. In case there are no such specifications as 
required above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of KINFRA. 
 
CLAUSE 29 (Withholding and lien in respect of sum due from contractor) 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under 
the contract or against the contractor, KINFRA shall be entitled to withhold and also 
have a lien to retain such sum or sums in whole or in part from the security, if any 
deposited by the contractor and for the purpose aforesaid, KINFRA shall be entitled to 
withhold the security deposit, if any, furnished as the case may be and also have a lien 
over the same pending finalisation or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no security has 
been taken from the contractor, KINFRA shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred to above, from any 
sum or sums found payable or which may at any time thereafter become Officer-in-
Charge of KINFRA or any contracting person through the Officer-in- Charge pending 
finalization of adjudication of any such claim.  
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or Government will 
be kept withheld or retained as such by the Engineer-in-Charge or Government till the 
claim arising out of or under the contract is determined by the competent court and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above and 
duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, KINFRA shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or amounts in 
whole or in part from any sum found payable to any partner/limited company as the 
case may be, whether in his individual capacity or otherwise. 
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(ii) Government shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, abstract, 
etc., to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any work 
done by the contractor under the contract or any work claimed to have been done by 
him under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for KINFRA to recover 
the same from him in the manner prescribed in sub-clause (i) of this clause or in any 
other manner legally permissible; and if it is found that the contractor was paid less 
than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by Government to the 
contractor, without any interest thereon whatsoever. 
 
CLAUSE 29A (Lien in respect of claims in other Contracts) 
Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the Government or any other contracting person or persons 
through Engineer-in-Charge against any claim of the Engineer-in-Charge or Government 
or such other person or persons in respect of payment of a sum of money arising out of 
or under any other contract made by the contractor with the Engineer- in-Charge or the 
Government or with such other person or persons. 
 
It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Engineer-in-Charge or the Government will be kept withheld or 
retained as such by the Engineer-in-Charge or the Government or till his claim arising 
out of the same contract or any other contract is either mutually settled or determined 
by the competent court, as the case may be and that the contractor shall have no claim 
for interest or damages whatsoever on this account or on any other ground in respect of 
any sum of money withheld or retained under this clause and duly notified as such to 
the contractor. 
 
CLAUSE 30 (Employment of coal mining or controlled area labour not permissible) 
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CLAUSE 31 (Unfiltered water supply) 
The contractor(s) shall make his/their own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the following 
conditions. 
(i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of KINFRA. 
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(ii) KINFRA shall make alternative arrangements for supply of water at the risk and cost 
of contractor(s) if the arrangements made by the contractor(s) for procurement of 
water are in the opinion of KINFRA, unsatisfactory. 
 
CLAUSE 31 A (Departmental water supply, if available) 
Water if available may be supplied to the contractor by the department subject to the 
following conditions:- 

I. The water charges @ 1 % shall be recovered on gross amount of the work 
done. 

II. The contractor(s) shall make his/their own arrangement of water 
connection and laying of pipelines from existing main of source of supply. 

III. The Department do not guarantee to maintain uninterrupted supply of 
water and it will be incumbent on the contractor(s) to make alternative 
arrangements for water at his/ their own cost in the event of any 
temporary break down in the Government water main so that the progress 
of his/their work is not held up for want of water. No claim of damage or 
refund of water charges will be entertained on account of such break 
down. 

 
CLAUSE 32 (Alternate water Arrangements) 
The contractor shall be allowed to construct temporary wells in KINFRA land for taking 
water for construction purposes only after he has got permission of KINFRA in writing. 
No charges shall be recovered from the contractor on this account, but the contractor 
shall be required to provide necessary safety arrangements to avoid any accidents or 
damage to adjacent buildings, roads and service lines. He shall be responsible for any 
accidents or damage caused due to construction and subsequent maintenance of the 
wells and shall restore the ground to its original condition after the wells are dismantled 
on completion of the work. 
 
CLAUSE 33 (Return of Surplus materials) 

----Deleted---- 

CLAUSE 34 (Plant & Machinery) 
The contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work listed in 
Form‘H’ in NIT. 
 
CLAUSE 35 (Condition relating to use of asphaltic materials) 

I. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the tar or bitumen used. 

II. The contractor shall collect the total quantity of tar or bitumen required 
for the work as per standard formula, before the process of painting is 
started and shall hypothecate it to KINFRA. If any bitumen or tar remains 
unused on completion of the work on account of lesser use of materials in 
actual execution for reasons other than authorized changes of 
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specifications and abandonment of portion of work, a corresponding 
deduction equivalent to the cost of unused materials as determined by 
KINFRA shall be made and the material return to the contractors. Although 
the materials are hypothecated to Government, the contractor undertakes 
the responsibility for their proper watch, safe custody and protection 
against all risks. The materials shall not be removed from site of work 
without the consent of KINFRA in writing. 

III. The contractor shall be responsible for rectifying defects noticed within 
defect liability period and the portion of the security deposit relating to 
asphaltic work shall be refunded after the expiry of this period. 

 
CLAUSE 36 (Employment of Technical Staff and employees) 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
(i) The contractor shall provide all necessary superintendence during execution of the 
work and all along thereafter as may be necessary for proper fulfilling of the obligations 
under the contract. 
The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(s) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and 
other technical representative(s) who will be supervising the work. Minimum 
requirement of such technical representative(s) and their qualifications and experience 
shall not be lower than specified in Schedule ‘F’. KINFRA shall within 15 days of receipt 
of such communication intimate in writing his approval or otherwise of such a 
representative(s) to the contractor. Any such approval may at any time be withdrawn 
and in case of such withdrawal, the contractor shall appoint another such 
representative(s) according to the provisions of this clause. Decision of MD KINFRA shall 
be final and binding on the contractor in this respect. Such a principal technical 
representative and other technical representative(s) shall be appointed by the 
contractor soon after receipt of the approval from KINFRA and shall be available at site 
before start of work. 
All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also present 
himself/themselves, as required, to the Engineer-in-Charge and/or his designated 
representative to take instructions. Instructions given to the principal technical 
representative or other technical representative(s) shall be deemed to have the same 
force as if these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/test checking of 
measurements of works and whenever so required by the Engineer-in-Charge and shall 
also note down instructions conveyed by the Engineer-in- Charge or his designated 
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representative(s) in the site order book and shall affix his/their signature in token of 
noting down the instructions and in token of acceptance of measurements/ checked 
measurements/ test checked measurements. The representative(s) shall not look after 
any other work. Substitutes, duly approved by Engineer-in-Charge of the work in similar 
manner as aforesaid shall be provided in event of absence of any of the 
representative(s) by more than two days. 
If KINFRA, whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative(s) is/are effectively appointed or is/are 
effectively attending or fulfilling the provision of this clause, a recovery (non 
refundable) shall be effected from the contractor as specified in Schedule ‘F’ and the 
decision of the Engineer-In-Charge as recorded in the site order book and measurement 
recorded checked/test checked in Measurement Books shall be final and binding on the 
contractor. Further if the contractor fails to appoint suitable technical Principal 
technical representative and/or other technical representative(s) and if such appointed 
persons are not effectively present or are absent by more than two days without duly 
approved substitute or do not discharge their responsibilities satisfactorily, KINFRA shall 
have full powers to suspend the execution of the work until such date as suitable other 
technical representative(s) is/are appointed and the contractor shall be held responsible 
for the delay so caused to the work. The contractor shall submit a certificate of 
employment of the technical representative(s) along with every on account bill final bill 
and shall produce evidence if at any time so required by KINFRA. 
 
(ii) The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and supervisory 
staff as are competent to give proper supervision to the work. 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
KINFRA shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself, or is incompetent or negligent 
in the performance of his duties or whose employment is otherwise considered by 
KINFRA to be undesirable. Such person shall not be employed again at works site without 
the written permission of KINFRA and the persons so removed shall be replaced as soon 
as possible by competent substitutes. 
 
CLAUSE 37 (Levy/Taxes payable by Contractor) 
(i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers Welfare 
Cess or any other tax or Cess in respect of this contract shall be payable by the 
contractor and Government shall not entertain any claim whatsoever in this respect. 
However, in respect of service tax, same shall be paid by the contractor to the 
concerned department on demand and it will be reimbursed to him by KINFRA after 
satisfying that it has been actually and genuinely paid by the contractor. 
 
(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the 
red bajri, stone, kankar, etc. from local authorities.  
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CLAUSE 38 
(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 
payable under respective statutes. However, if any further tax or levy or cess is imposed 
by Statute, after the last stipulated date for the receipt of tender including extensions 
if any and the contractor thereupon necessarily and properly pays such 
taxes/levies/cess, the contractor shall be reimbursed the amount so paid, provided such 
payments, if any, is not, in the opinion of MD KINFRA (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 
of the contractor. 
 
(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by 
a duly authorized representative of the Government and/or KINFRA and shall also 
furnish such other information/document as KINFRA may require from time to time. 
 
(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to KINFRA that the same is given 
pursuant to this condition, together with all necessary information relating thereto. 
 
CLAUSE 39 (Termination of Contract on death of contractor) 
Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, MD KINFRA shall have the option of terminating the contract without compensation 
to the contractor. 
 
CLAUSE 40 (If relative working in KINFRA then the contractor not allowed to tender) 
The contractor shall not be permitted to tender for works in KINFRA responsible for 
award and execution of contracts in which his near relative is posted as technical 
personnel or Finance Personnel in any capacity. NOTE: By the term “near relatives” is 
meant wife, husband, parents and grand parents, children and grand children, brothers 
and sisters, uncles, aunts and cousins and their corresponding in-laws. 
 
CLAUSE 41 (No Gazetted Engineer to work as Contractor within one year of retirement) 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India/Kerala 
shall work as a contractor or employee of a contractor for a period of one year after his 
retirement from government service without the previous permission of Government of 
Kerala in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person who had not obtained the 
permission of Government of Kerala as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 
 
CLAUSE 42 (Return of material & recovery for excess material issued.) 
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CLAUSE 43 (Compensation during warlike situations) 
The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge 
and a certificate from him to that effect obtained. In the event of the work or any 
materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, 
collect and properly stack or remove in store all serviceable materials salvaged from the 
damaged work and shall be paid at the contract rates in accordance with the provision 
of this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer-in- 
Charge, such payments being in addition to compensation upto the value of the work 
originally executed before being damaged or destroyed and not paid for. In case of 
works damaged or destroyed but not already measured and paid for, the compensation 
shall be assessed by KINFRA. The contractor shall be paid for the damages/destruction 
suffered and for restoring the material at the rate based on analysis of rates tendered 
for in accordance with the provision of the contract. The certificate of Engineer-in-
charge regarding the quality and quantity of materials and the purpose for which they 
were collected shall be final and binding on all parties to this contract. 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or KINFRA (b) for any 
material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 
temporary building and other things not intended for the work. In the event of the 
contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by KINFRA Officer-in-
charge. 
 
CLAUSE 44 (Apprentices Act provisions to be complied with) 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
rules and orders issued thereunder from time to time. If he fails to do so, his failure will 
be a breach of the contract and MD KINFRA may, in his discretion, cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 
 
CLAUSE 45 (Insurance) 

The successful contractor shall, at his cost take out Contractor’s All Risk (CAR) insurance 
policy, jointly in the name of the “KINFRA” and the contractor, and the original 
policy shall be deposited with the “KINFRA” within one month from the date of the 
letter of acceptance. The value of the CAR policy will be equivalent to the contract 
value and the validity of the policy will be date of completion/ extended time of 
completion of work. The policy should cover third party liability also. 
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C.P.W.D. SAFETY CODE 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-

hold shall be provided on the ladder and the ladder shall be given an inclination not steeper 

than ¼ to 1(¼ horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor 

or platform of such scaffolding or staging and extending along the entire length of the outside 

and ends there of with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 

should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 

spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so 

stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defence of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit; action 

or proceedings to any such person or which may, with the consent of the contractor, be paid 

to compensate any claim by any such person. 
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6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of 

the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of 

the edges of the trench or half of the depth of the trench whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances, undermining or undercutting shall be 

done. 

(b) Safety Measures for digging bore holes:- 

(i) If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse; 

(ii) During drilling, Sign boards should be erected near the site with the address of 

the drilling contractor and the Engineer in-charge of the work; 

(iii) Suitable fencing should be erected around the well during the drilling and after 

the installation of the rig on the point of drilling, flags shall be put 50m around 

the point of drilling to avoid entry of people; 

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed around 

the well casing; 

(v) After the completion of the bore well, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and 

fix thorny shrubs over the soil. This should be done even while repairing the 

pump; 

(vi)  After the bore well is drilled the entire site should be brought to the ground 

level. 

7. Demolition - Before any demolition work is commenced and also during the progress of the 

work, 

(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris or materials as to render it unsafe. 
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8. All necessary personal safety equipment as considered adequate by the KINFRA/PMC official-

in-charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned:- The following safety 

equipment shall invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye 

shields. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least 

for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision 

of the JE or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for 

working inside. 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 

sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside 

the manholes, such rope should be handled by two men standing outside to 

enable him to be pulled out during emergency. 

f) The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the safety of 

the public whenever cleaning works are undertaken during night or day. 
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g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer 

lines should be immediately removed to avoid accidents on account of slippery 

nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Park-in-charge may decide the time 

up to which a worker may be allowed to work continuously inside the 

manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating 

the manholes. The Motors for these shall be vapour proof and of totally 

enclosed type. Non sparking gas engines also could be used but they should be 

placed at least 2 metres away from the opening and on the leeward side 

protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowed working in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable 

air blowers (when necessary). They must be supplied with barrier cream for 

anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual 

situation but the decision of the KINFRA/PMC official-in-charge regarding the 

steps to be taken in this regard in an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above the 

age of 18 are employed on the work of lead painting, the following precaution should 

be taken:- 
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a) No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work. 

9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 

Contractor shall not employ women and men below the age of 18 on the work of painting 

with product containing lead in any form, wherever men above the age of 18 are employed 

on the work of lead painting, the following principles must be observed for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of C.P.W.D 

PWD(DA). 

(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of 

workers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions :- 
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(i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 

working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent 

defects. 

(ii) Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working 

load shall be ascertained by adequate means. Every hoisting machine and all 

gear referred to above shall be plainly marked with the safe working load. In 

case of a hoisting machine having a variable safe working load each safe working 

load and the condition under which it is applicable shall be clearly indicated. No 

part of any machine or any gear referred to above in this paragraph shall be 

loaded beyond the safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the 

Park-in-Charge. As regards contractor’s machines the contractors shall notify the 

safe working load of the machine to the KINFRA/PMC official-in-charge whenever 

he brings any machinery to site of work and get it verified by the KINFRA/PMC 

official-in-charge concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of the 

load. Adequate precautions should be taken to reduce to the minimum the risk of any part of 

a suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places of 

work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the KINFRA/PMC 

official-in-charge or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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C.P.W.D. Contractor’s Labour Regulations 
 

1. SHORT TITLE 

    These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 

2. DEFINITIONS 

(i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor 

directly or indirectly through a subcontractor with or without the knowledge of the 

Central Public Works Department/PWD (DA) to do any skilled, semiskilled or unskilled 

manual, supervisory, technical or clerical work for hire or reward, whether the terms 

of employment are expressed or implied but does not include any person:- 

a. Who is employed mainly in a managerial or administrative capacity: or 

b. Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly of 

managerial nature: or 

c. Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed 

for sale for the purpose of the trade or business of the principal employers and 

the process is to be carried out either in the home of the out worker or in some 

other premises, not being premises under the control and management of the 

principal employer. 

No person below the age of 14 years shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

(iii)  Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract labour 

or who supplies contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.  i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week, he shall be paid over time for the extra hours put in by him at 

double the ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from 
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time to time irrespective of whether such worker is governed by the Minimum Wages 

Act or not. 

b) Where the minimum wages prescribed by the Government under the Minimum Wages 

Act are not inclusive of the wages for the weekly day of rest, the worker shall be 

entitled to rest day wages at the rate applicable to the next preceding day, provided 

he has worked under the same contractor for a continuous period of not less than 6 

days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work 

on a normal weekly holiday, he shall grant a substituted holiday to him for the whole 

day on one of the five days immediately before or after the normal weekly holiday 

and pay wages to such worker for the work performed on the normal weekly holiday 

at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority 

of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix ‘III’. 

5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last 

day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the 

date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of the 

last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by 

him in this behalf. 

(vii)  All wages shall be paid in current coin or currency or in both. 
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(viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer-in-

Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Junior Engineer or any other authorised representative of the Engineer-

in-Charge who will be required to be present at the place and time of disbursement of 

wages by the contractor to workmen. 

(xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll” as the case may be in the following form:- 

“Certified that the amount shown in column No ......................has been paid to the workman 

concerned in my presence on ........................... at ........................“ 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall be in 

proportion to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on 

his part as have been approved of by the Chief Labour Commissioner. 

Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed 

at Appendix-X 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 

such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in a rupee of the total wages, payable to him 

in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the 

expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

(ii)  The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

(iv)  Register of accident - The contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars: 

a) Full particulars of the labourers who met with accident. 

b) Rate of Wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date and time when admitted in Hospital, 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

I) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 
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(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 

1971 (Appendix-XI) 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-X) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971 (Appendix-XII) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIII) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIV) 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-VII) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he 

actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under 

reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least 

a day prior to the disbursement of wages in respect of the wage period under 

reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 

to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX) 
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11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 

for a period of three years from the date of last entries made in them and shall be made 

available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 

authorised by the Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquires with a view to ascertaining and enforcing due and proper observance of 

Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to such 

provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to 

which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 

case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 

to labourers will be made by the Executive Engineer after the Superintending Engineer has given 

his decision on such appeal. 

The Executive Engineer shall arrange payments to the labour concerned within 45 days from the 

receipt of the report form the Labour Officer or the Superintending Engineer as the case may 

be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Superintending Engineer concerned 

within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the 

Executive Engineer concerned but subject to such appeal, the decision of the officer shall be 

final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by:- 

a. An officer of a registered trade union of which he is a member. 
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b. An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 

c. Where the employer is not a member of any registered trade union, by an officer 

of a registered trade union, connected with the industry in which the worker is 

employed or by any other workman employed in the industry in which the worker 

is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :- 

a. An officer of an association of employers of which he is a member. 

b. An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 

c. Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 

the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorised by the Central Government on his behalf. 

 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the 

Superintending Engineer concerned shall be final. 
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Model Rules for the Protection of 
Health and Sanitary Arrangements for Workers 

Employed by KINFRA or its Contractors 
 
1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of KINFRA in 
which twenty or more workers are ordinarily employed or are proposed to be employed 
in any day during the period during which the contract work is in progress. 
 
2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the 
contract work is in progress. 
 
3. FIRST-AID FACILITIES 
(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed. 
 
(ii) The first-aid box shall be distinctly marked with a red cross on white back ground 
and shall contain the following equipment:- 

a) For work places in which the number of contract labour employed 
does not exceed 50- 

b) Each first-aid box shall contain the following equipments :- 
1. 6 small sterilised dressings. 
2. 3 medium size sterilised dressings. 
3. 3 large size sterilised dressings. 
4. 3 large sterilised burn dressings. 
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 
6. 1 (30 ml.) bottle containing salvolatile having the dose and 

mode of administration indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, 

Factory Advice Service and Labour Institutes, Government of 
India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 



GENERAL CONDITIONS OF CONTRACT  (KINFRA- 7/8) 
 

KERALA INDUSTRIAL INFRASTRUCTURE DEVELOPMENT CORPORATION (KINFRA) Page 70 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 
when necessary. 
 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of the work place. 
 
(vi) A person in charge of the First-aid box shall be a person trained in First-aid 
treatment in the work places where the number of contract labour employed is 150 or 
more. 
 
(vii) In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance from the works. First-aid posts 
shall be established and run by a trained compounder. The compounder shall be on duty 
and shall be available at all hours when the workers are at work. 
 
(viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 
 
4. DRINKING WATER 
(i) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 
 
(ii) Where drinking water is obtained from an intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be stored. 
 
(iii) Every water supply or storage shall be at a distance of not less than 50 feet from 
any latrine drain or other source of pollution. Where water has to be drawn from an 
existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and waterproof. 
 
(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least once a 
month. 
 
5. WASHING FACILITIES 
(i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 
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(ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 
 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 
 
6. LATRINES AND URINALS 
(i) Latrines shall be provided in every work place on the following scale namely :- 

(a) Where female are employed, there shall be at least one latrine for every 25 
females. 
(b) Where males are employed, there shall be at least one latrine for every 25 
males. 
Provided that, where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be upto 
the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 
shall have a proper door and fastenings. 
 
(iii) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitable heat-resisting non-absorbent materials and shall be cement washed inside and 
outside at least once a year, Latrines shall not be of a standard lower than borehole 
system. 
 
(iv)(a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority 
of the workers “For Men only” or “For Women Only” as the case may be. 

(b)  The notice shall also bear the figure of a man or of a woman, as the case may be. 
 
(v) There shall be at least one urinal for male workers upto 50 and one for female 
workers upto fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females upto the first 500 and one for every 100 or part 
thereafter. 
 
(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 
 
(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 
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(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15cm layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure) 
 
(ix) The contractor shall at his own expense, carry out all instructions issued to him by 
the Engineer-in-Charge to effect proper disposal of night soil and other conservancy 
work in respect of the contractor’s workmen or employees on the site. The contractor 
shall be responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 
 
7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The height 
of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest 
part of the roof. These shall be kept clean and the space provided shall be on the basis 
of 0.6 sq.m. (6 sft) per head. Provided that the Engineer-in-Charge may permit subject 
to his satisfaction, a portion of the building under construction or other alternative 
accommodation to be used for the purpose. 
 
8. CRECHES 
(i) At every work place, at which 20 or more women worker are ordinarily employed, 
there shall be provided two rooms of reasonable dimensions for the use of their children 
under the age of six years. One room shall be used as a play room for the children and 
the other as their bedroom. The rooms shall be constructed with specifications as per 
clause 19H (ii) a,b & c. 
 
(ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 
 
(iii) The contractor shall supply adequate number of toys and games in the play room 
and sufficient number of cots and beddings in the bed room. 
 
(iv) The contractor shall provide one ayaa to look after the children in the creche when 
the number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 
 
(v) The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children. 
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9. CANTEENS 
(i) In every work place where the work regarding the employment of contract labour is 
likely to continue for six months and where in contract labour numbering one hundred or 
more are ordinarily employed, an adequate canteen shall be provided by the contractor 
for the use of such contract labour. 
 
(ii) The canteen shall be maintained by the contractor in an efficient manner. 
 
(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 
washing places separately for workers and utensils. 
 
(iv) The canteen shall be sufficiently lighted at all times when any person has access to 
it. 
 
(v) The floor shall be made of smooth and impervious materials and inside walls shall be 
limewashed or colour washed at least once in each year. Provided that the inside walls 
of the kitchen shall be lime-washed every four months. 
 
(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
 
(vii) Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 
 
(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
 
(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 
working at a time. 
 
(x) The floor area of the dining hall, excluding the area occupied by the service counter 
and any furniture except tables and chairs shall not be less than one square metre (10 
sft) per diner to be accommodated as prescribed in sub-Rule 9. 
 
(xi) (a) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 
 
(xii) Sufficient tables stools, chair or benches shall be available for the number of diners 
to be accommodated as prescribed in sub-Rule 9. 
(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, 
furniture and any other equipments necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean 
and hygienic condition. 
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(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 
material. 

3. Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipments. 
 
(xiv) The food stuffs and other items to be served in the canteen shall be in conformity 
with the normal habits of the contract labour. 
 
(xv) The charges for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 
canteen. 
 
(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely:- 

(a) The rent of land and building. 
(b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 
(c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 
(d) The water charges and other charges incurred for lighting and ventilation. 
(e) The interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen. 
 
(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 
registered accountants and auditors. 
 
10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given 
to him by the Engineer-in-Charge including the filling up of any borrow pits which may 
have been dug by him. 
 
11. The above rules shall be incorporated in the contracts and in notices inviting 
tenders and shall form an integral part of the contracts. 
12. AMENDMENTS 
Government may, from time to time, add to or amend these rules and issue directions - 
it may consider necessary for the purpose of removing any difficulty which may arise in 
the administration thereof. 
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